STATE OF CALI FORNI A BI D SUMMARY

I N SHASTA COUNTY | N REDDI NG AT
VARI OUS LOCATI ONS FROM CANYON RCAD
TO SOUTH BONNYVI EW ROAD

Bl D OPENI NG DATE 03/ 29/ 05
CONTRACT NUMBER 02-397704
LOCATI ON 02- SHA-273-11.1/12. 7

I NSTALL TRAFFI C SI GNAL

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 9 FUND TOTAL HB1 400, 000

NUMBER OF BI DDERS 2 ENG NEERS EST

Bl D RANK Bl D TOTAL Bl DDER | D
1 370, 935. 00 2 TULLI'S INC
P O BOX 493416
REDDI NG CA 96049
2 452, 922. 00 1 CLAYBORN CONTRACTI NG GROUP | NC

10556 COwvBI E ROAD
AUBURN CA 95602-8908

372,623. 00 AMOUNT UNDER 1, 688. 00
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
03/ 30/ 05
CONTRACT CODE 'D '
30 CONTRACT | TEMS

FEDERAL Al D ACST- P273- (006) E
PHG P273- (006) E

TOTAL NUMBER OF WORKI NG DAYS 45

PERCENT UNDER EST 0. 45

530 241-5105
00295418

FAX 530 241-5570

530 268-9512
00565144

FAX 530 268-9524



02-397704 Bl D245

02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 29/ 05 03/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE TRAFFI C STRI PI NG AND MARKI NG
ANDERSON CA
JERRY LEE FORD CONSTRUCTI ON M SCELLANEQUS CONCRETE
REDDI NG CA
M AND S ENVI RONVENTAL MULCH
REDDI NG CA
RI CHARD A HEAPS ELECTRI C I TEMS 29 AND 30

SACRAMENTO CA



02-397704 Bl D245

02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 05 03/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE ITEM5S 7, 8, 13 AND 24 THRU 28
ANDERSON CA
STATEW DE SAFETY AND SI GNS ITEMS 3, 5, 19, 20 AND 23

FAI RFI ELD CA

TULLI'S INC ITEMS 4, 6, 9, 11, 12, 15 THRU 18, 21 AND 22 ( PARTIAL)
REDDI NG CA



02-397704 Bl D245

02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 29/ 05 03/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00 1, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 500. 00 1, 500. 00
6 150608 REMOVE CHAI N LI NK FENCE M 15 25. 00 375. 00
7 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 90 25. 00 2, 250. 00
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 100 12.00 1, 200. 00
9 150742 REMOVE ROADSI DE S| GN EA 6 100. 00 600. 00
10 152650 MODI FY CHAI N LI NK FENCE M 3.1 400. 00 1, 240. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 500. 00 500. 00
12 190101 ROADWAY EXCAVATI ON VB 390 100. 00 39, 000. 00
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 500. 00 500. 00
14 (S) 034070 MULCH ( EROSI ON CONTROL) VB 11 200. 00 2, 200. 00
15 260201 CLASS 2 AGGREGATE BASE VB 310 100. 00 31, 000. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 780 110. 00 85, 800. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 86 50. 00 4, 300. 00
AREA)
18 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 6 150. 00 900. 00
19 566011 ROADSI DE SI GN - ONE POST EA 9 400. 00 3, 600. 00
20 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 1, 000. 00 4, 000. 00
METHOD)
21 034071 GRAVEL RIPRAP (50 MM METHOD B) VB 0.4 1, 000. 00 400. 00
22 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 33 890. 00 29, 370. 00
CURB RAMP)
23 833077 PEDESTRI AN BARRI CADE EA 3 1, 000. 00 3, 000. 00
24 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 110 69. 00 7,590. 00
PAVEMENT MARKI NG
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 350 2.00 4,700. 00
26 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 4.00 720. 00
27 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 850 1. 50 1, 275. 00
(BROKEN 10.98 M- 3.66 M
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 8. 00 1, 120. 00
29 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 97, 401. 00 97, 401. 00
30 034072 | NTERCONNECTI ON SYSTEM - W RELESS LS LUMP SUM 27, 144. 00 27, 144. 00

TOTAL 370, 935. 00



02-397704 Bl D245

02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 29/ 05 03/ 30/ 05
| TEM SECOND
Bl D AMOUNT
1 750. 00 750. 00
2 750. 00 750. 00
3 1, 860. 00 1860. 00
4 27,000. 00 27000. 00
5 1, 600. 00 4800. 00
6 25.00 375. 00
7 25. 00 2250. 00
8 12. 00 1200. 00
9 100. 00 600. 00
10 100. 00 310. 00
11 500. 00 500. 00
12 75. 00 29250. 00
13 500. 00 500. 00
14 100. 00 1100. 00
15 80. 00 24800. 00
16 100. 00 78000. 00
17 65. 00 5590. 00
18 150. 00 900. 00
19 465. 00 4185. 00
20 350. 00 1400. 00
21 1, 000. 00 400. 00
22 1, 000. 00 33000. 00
23 310. 00 930. 00
24 69. 00 7590. 00
25 2.00 4700. 00
26 4.00 720. 00
27 1.30 1105. 00
28 8. 00 1120. 00
29 175,712. 00 175712. 00
30 41, 525. 00 41525. 00
TOT 452, 922. 00



